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PJESA | E KONTRATES: KONTRATA

KOMUNA E VITISE, (né vazhdim "Autoriteti Kontraktues"), né njérén ané: dhe

Eor Group SH.P.K.; NOTI-BETON SH.P.K., PRISHTINE (ne vazhdim “operatori ekonomik” ne anén
tietér, jané pajtuar te lidhin njé kontrate publike p&r furnizimet e shénuara me poshté: Furnizimi
rregullimi dhe montimi i sistemit té zérimit né Sallén e Kuvendit Komunal té Vitisé,
numer.prok: 657-20-061-1-2-1

Neni1: Lénda Lénda e kontratés éshté furnizim duhet te jete Furnizuesi i furnizimeve né vijim:
Furnizimi rregullimi dhe montimi i sistemit t& zérimit né Sallén e Kuvendit Komunal té& Vitisé

Neni 2: Cmimi
2.1 Gmimi i Planifikuar i kontratés éshte: 16 953,00 €

Me fialé: Gjashtémbédhjeté mijé e néntéqind e pesédhjeté e tri Euro/
Kontrata fillon sé implementuari nga dita nénshkrimit 04.03.2021 dhe pérfundon me 31.12.2021,

2.2 Cmimi i pérmendur né Nenin 2.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Ofruesit te Furnizimit sipas kontratés. Ai duhet té jete i preré dhe té mos i nénshtrohetndryshimeve.

2.3 Pagesat do t& béhen né pajtim me Kushtet e pérgjithshme dhe/ose té Veganta té kontratés.

Neni 3 Kushtet e dérgesés

3.1 Afati kohor pér dorézim do té jeté nga koha e I&shimit té urdher blerjes nga ana e Autoritetit
Kontraktues.

3.2 Vendi i dorézimit t& furnizimit do té jeté: Komuna e Vitise
Neni 4: Rendi i pérparésisé i dokumenteve té kontratés

4.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Marréveshja e kontratés;

(b) Kushtet e Vecanta té& Kontratés:

(c) Kushtet e Pérgjithshme té& Kontratés:

(d) Tenderi i Ofruesit te Shérbimeve, duke pérfshiré edhe Specifikimet Teknike;
(e) Oferta financiare (Pérshkrimi i Cmimeve):

4.2 Dokumenté.t.j e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né

raste té pagartésisé ose divergjencés, ato duhet té lexohen sipas rendit té pérparésisé né té cilin jané
dhéné mé sipér

Neni 5 ; Komunikimet

5.1 Te gjitha komunikimet me shkrim qé kané té b&jne me kété Kontrate ndérmjet Autoritetit
Kontraktues, ngialnjéra ané dhe Ofruesit te furnizimeve nga ana tjetér duhet té cekin titullin e Kontratés
dhe numrin e saj té& identifikimit dhe duhet t& dérgohen me posté, faks, email ose té dorézohen
personalisht.

5.2 Nése personi gé dérgon komunikatén kérkon vértetim té pranimit t& saj, ai duhet ta thoté kété ne
komunikatén e tij. Sa heré qé ka afat té& fundit pér pranimin e komunikatés me shkrim, dérguesi duhet te
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kerkojé vértetim té pranimit t& komunikatés sé tij. Né te giitha rastet, dérguesi duhet t'i marré te gjitha
masat e nevojshme pér té siguruar pranimin e komunikimit té tij.

5.3 Kudo né kontraté parashikohet pér dhénien e ndonje njoftimi, pélgimi, miratimi, certifikate, ose
vendimi, pérveg nése specifikohet ndryshe né njoftim té tillg, pélgim, miratim, certifikaté apo vendim do t&
jeté né forme té shkruar dhe fjalét "njofton", "vértetojé", "miratoj "ose"vendosé "do t& interpretohen né

perputhje me rrethanat, Ndonjé miratim, pajtim, certifikaté ose vendim i tillé nuk duhet t& mbahet apo
vonohet pa arsye.

5.4 Kjo kontraté éshté e pérgatitur né gjuhén shqipe né tri origjinale, dy prej té cilave jané pér
Autoritetin Kontraktues dhe njé origjinale pér Ofruesin e Furnizimeve.

Pér Ofruesin e Shérbimeve i Pér Autoritetin Kontrakiues |
&
mri: ' i Emri: i
Shpresa Veliu Fadil ABAZI

Pozita: Drejtor Pozita: Menxher i Prokurimit
Nénshkrimi: | éﬂ Z@(A«\ Nensr._rkf;‘lpl.:- D f m D) {{//{/ .
Data: ) LAREOFUEN 1) (O7) /]| Data: =\ 5\ 5 | &L 7

Feor group 3 LAC A
Vula: 2 group E} Vula:

(N ®Port-impory 5

Lrsrnt:

PJESA Il E KONTRATES KUSHTET E PERGJITHSHME

Neni 1 Pérkufizimet

1.1 "Kontraté" do té thot& marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ &shté shénuar

né formularin e kontratés t& nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kéte dhe té gjitha dokumentet
e inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale q& kané vierég ekonomike, duke pérfshiré por pa u kufizuar né
mallrat, artikujt, 1éndét e para, makinerité dhe pajisjet, objektet né formé té ngurté té léngshme ose t& gazshme.

1.3 "Autoriteti Kontraktues” do t& thoté organizata e blerjes s& mallrave, si¢ éshté e quajtur Fletén mbi té Dhénat e
Tenderit.

1.4 "Furnizues" do t& thoté njé person fizik ose juridik & éshté palé e késaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra gé jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.
1.6 “Inkotermet:’;‘db té thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit té termave tregtare
qé pércaktojné ményrén, kostot dhe rreziget gé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti

kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj t& specifikuar né kontraté, si dhe té
vendosura dhe paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do té thoté& ¢mimi gé i paguhet furnizuesit sic specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund t& béhet né bazé t& kontratés.
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1.9 “Shérbimet pas shitjes” do & thoté shérbimet ndihmése, si: instalimi, mirémbaijtja, riparimi i furnizimeve,
sigurimi i pjeséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime té& ngjashme né lidhje me
furnizimet e produkteve. ' ‘

1.10 “KPK” do té thoté Kushtet e Pérgjithshme t& Kontratés.
1.11 “KVK” do té thoté Kushtet e Vecanta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji qé i pércakton té gjitha céshtjet gé nuk jané té mbuluara né kontraté.

2.2 Kontrata dhe té gjithg komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do t& jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon
kontratén e vet ose njé pjesé té saj te njé palé e treté.
|

3.2 Furnizuesi nuk mundet gé&, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén
ose njé pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor t& bankieréve té& Furnizuesit, t& shumave g€ duhet t& paguhen ose gé
do té béhen borxh sipas kontratés: ose

b) né rast t& dhénies sé té drejtés sé& Furnizuesit siguruesve & Furnizuesit pér té kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén gé nuk éshté bartur.

3.4 Pranuesit e dispozitave té kontratés duhet t& plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata &shté valide vetém nése ka marréveshije té shkruar permes sé cilés Furnizuesi ia beson realizimin
e njé pjese té kontratés sé tij njé pale té trete.

4.2 Furnizuesi nuk nénkontrakton pa autorizim me shkrim nga Autoriteti kontraktues. Elementet e kontratés gé do té
nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues. Autoriteti kontraktues do
ta lajmérojé Furnizuesin pér vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i paragitur arsyet e veta
nése nuk léshohet autorizimi.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve.
Neni 5 Dhénia e dokumenteve

5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé
Furnizuesit pa pagesé atéheré kur éshté e nevojshme, njé kopje té skicave té pérgatitura pér realizimin e kontratés
dhe kopje té specifikimeve dhe dokumenteve tjera t& kontratés. Furnizuesi mund té blejé kopje tjera té kétyre
skicave, specifikimeve dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas léshimit t& certifikatés sé

garancis€, ose pas pranimit final t& saj, Furnizuesi i kthen autoritetit kontraktues t& gjitha skicat, specifikimet dhe
dokumentet tjera té kontratés.

5.2 Pérveg nése éshté e nevojshme pér qéllime t& kontratés, skicat, specifikimet dhe dokumentet tjera gé i jep
autoriteti kontraktues nuk duhet t& pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim
paraprak té autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i Iéshuar Furnizuesit urdhra administrative gé inkorporojné ato
dokumente plotésuese dhe udhézimet gé jané t& nevojshme pér ekzekutim t& miré té kontratés dhe pér kompensim
démi nga ndonjé defekt t& saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund t& kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
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informatave mbi zakonet, urdhératé apo Iigjet anésore t& Republikes 'se Kosoves té& cilat mund té ndikojné te

furnizuesi gjaté realizimit té obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga
Furnizuesi me shpenzime t& Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér t& dhénat mbi
furnizimet ashtu qé Autoriteti kontraktues t& mund t& marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do té vendosé gé té marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe syceltésiné e duhur duke pérfshirg, aty ku éshté
specifikuar, dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pér
ndonjé defekt né furnizime, / ;

7.2 Furnizuesi duhet té veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi
konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar
dénimit pér shkelje té kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30
ditésh pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do t& pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe t& veprojé sipas té gjitha ligjeve dhe rregulloreve né fugi né Republikén e
Kosovés dhe do t& sigurojé qé personeli i tij, t& aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné
dhe té veprojné sipas kétyre ligieve dhe rregulloreve.

7.4 Furnizuesi duhet t'i trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo &shté e nevojshme pér géllime té& ekzekutimit té kontratés, ai nuk do té
publikojé ose shpalosé asnjé detaj t& kontratés pa paijtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi &shté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim t&
Autoritetit kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do t& paraqesé njé certifikaté zyrtare té prejardhjes né momentin e pranimit t& pérkohshém. Nése ky
obligim nuk plotésohet, kjo do té ¢ojé né ndérprerje té kontratés, me paralajmérim zyrtar.

Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do t&, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim té ploté dhe té mire té kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do t&

ndalet nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje qé éshté pasojé e mosekzekutimit t& ploté dhe t&
duhur t& obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t& kontratés do t& jeté né formén e dhéné né pjesén IV té kontratés.

9.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té l&éshohet
brenda 30 ditésh nga I&shimi i certifikatés se perkohshme té pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme
kundér humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e
specifikuar ne KVK.

10.2 Pa marré parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 10.1, Furnizuesi do té mbajé pérgjegjési té
ploté, dhe do ta sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose

léndime personale qé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe
punétoréve té tyre.

Neni 11 Programi i realizimit
11.1 Nése kérkohet né KVK, Furnizuesi do té dorézojé njé program té realizimit t& kontratés qé do t& aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé sé& paku kéto:
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i) rendin sipas té cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin, dorézimin
né vend t& pranimit, instalimin, testimin dhe komisionimin; dhe .

ii) t& dhéna dhe informata té tjera té cilat mund t'i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do té saktésojné limitin kohor brenda té cilit programi i realizimit duhet ti dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti
kontraktues nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda
afateve te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve.
Ne gofte se nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund t& béhet pa aprovimin e autoritetit kontraktues. Megjithaté,
nése progresi i realizimit t& kontratés nuk b&het sipas programit, autoriteti kontraktues mund ta udhézojé
Furnizuesin qé ta ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

Neni 12 Marréveshjet tatimore dhe doganore

12,1 Duke iu nénshtruar dispozitave t& tjera té pércaktuara né KVK, Furnizuesi do t& jeté plotésisht pérgjegjés pér
pagesén e té gjitha taksave, detyrimeve té pullés, taksat e licencave, tarifat doganore dhe taksat tjera gé lindin apo

imponohen deri né dorézimin e Mallrave té kontraktuara né vendin e dorézimit, si¢ éshté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur éshté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontrakiues nga té
gjitha ankesat qé jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave
tregtaré si¢ éshté specifikuar né kontraté, pérveg nése shkelja e tillé &shté rezultat i veprimit sipas dizajnit ose
specifikimit t& dhéné nga autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit té detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj
zgjatjeve té periudhés té cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet t& fillojé jo mé voné se 90 dité pas njoftimit t&
dhénies sé kontratés. Pas késaj date Furnizuesi ka té drejté t& mos e realizojé kontratén dhe t& marré pérfundimin e
saj apo kompensimin pér démin gé ka pésuar. Furnizuesit do ta humb kété te drejté pérveg nése ai e ushtron até
brenda 30 ditéve nga data e skadimit té periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi té ndara, kéto periudha nuk do té& mblidhen né rastet
kur njé Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund t& kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose
pritet se do té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo dorézimin
e furnizimeve;

c) Pengesa apo kushte fizike g& mund té& ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur té
parashihen né ményré té& mjaftueshme nga njé furnizues kompetent:

d) Urdhra adrﬁinistrative qé kané ndikuar né datén e realizimit, p&rveg atyre qé jané shkaktuar prej gabimit t&
furnizuesit; | i

e) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés:

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit t& furnizimeve qé nuk jané pér shkak té gabimit t&
Furnizuesit;

g) Forca madhore;

h) Shkaqe tjera & jané pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak té gabimit té
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Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues
se ka pér géllim té béjé kérkesé pér zgjatje té periudhés sé realizimit pér t& cilén ai konsideron se ka té drejté dhe,
pérvec nése ka ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep
autoritetit kontraktues t& dhéna gjithépérfshirése ashtu qé t& mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje t&
periudhés sé realizimit nése mund t& arsyetohet, ose né meényré prospektive ose retrospektive, ose ta informojé
Furnizuesin qé nuk i &shté dhéné e drejta pér zgjatje t& periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose & realizojé
shérbimet brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa
paragjykim ndaj kompensimeve tjera té tij sipas kontratés, do té keté t& drejté, pér secilén dité gé kalon ndérmjet
skadimit té periudhés sé kontratés dhe datés aktuale t& pérfundimit, t'i marré démet e likuiduara t& barabarta me
0,25% né dité t& vlerés sé& furnizimeve té& pa dorézuara deri né njé maksimum prej 10 % t& vlerés totale t& kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara
té parapara né paragrafin 16.1 do té llogariten né bazé t& vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar té drejtén té kérkojé sé paku 10 % té vierés sé kontratés ai mundet, pasi
ta njoftojé me shkrim Furnizuesin:

- t& konfiskojé garancing e realizimit; j
- t& ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté t& drejté pér kompensim; dhe

- t& hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té furnizimeve. Furnizuesi nuk do t&
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar t& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi

17.1 Autoriteti kontraktues mundet, me urdhér administrativ; né ¢farédo kohe ta udhézojé Furnizuesin qé té
pezullojé:

a. prodhimin e furnizimeve;

b. dorézimin e furnizimeve né vendin e pranimit né kohﬁn e specifikuar pér dorézim né programin e realizimit
ose, nése nuk éshté specifikuar koha, né kohén kur ato duhet té dorézohen; ose
¢. instalimin e furnizimeve gé jané dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né
ndonjé vend tjetér, nga pérkeqgésimi, humbja apo démtimi pér aq sa t& jeté e mundur dhe sa éshté kérkuar nga
autoriteti kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi
i tyre &shté pezulluar nga autoriteti kontraktues.

17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen ¢mimit té kontratés.
Furnizuesi nuk do t& marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) éshté i nevojshém pér arsye t& kushteve t& zakonshme klimatike né vendin e pranimit;
c) &shté i nevojshém pér shkak té ndonjé gabimi t& Furnizuesit; ose

d) éshtéi nevbjshém pér siguri té ekzekutimit té miré t& kontratés ose té ndonjé pjese & saj pérderisa nevoja e
tille nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do té keté t& drejté pér shtesa né ¢mimin e kontratés pérveg nése ai e lajméron autoritetin
kontraktues brenda 30 ditésh pas pranimit té urdhrit pér t& pezulluar progresin e dorézimit se ka pér géllim té bgje

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t'i plotésojné specifikimet teknike t& paragitura né kontraté né té gjitha aspektet dhe té jené
konform né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontratg, té
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cilat duhet t& mbahen né dispozicion t& Autoritetit kontraktues bér qéllime identifikimi gjaté periudhés sé realizimit t&
kontratés. i

18.2 Té& gjitha pranimet teknike preliminare té parapara né KVK duhet t& béhen me kérkesé té& dérguar nga
furnizuesi i pér autoritetin kontraktues. Né kérkesé do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér
kété pranim sipas kontratés dhe té tregojé numrin e sasisé dhe vendin ku do té béhet pranimi né ményrén e duhur.
Materialet, artikujt dhe mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se
plotésojné kérkesat pér kété pranim para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt qé& do t& inkorporohen né furnizime ose né prodhim té komponentéve qé& do
té furnizohen jané pranuar teknikisht né kéte ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér
zbulon defekte ose gabime, dhe né kété rast ato duhet t& ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i

jepet mundésia t'i riparojé dhe t'i pérmirésojé materialet dhe artikujt qé jané refuzuar, por kéto materiale dhe artikuj

do t& pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até meényré gé té jete
i kénaqur autoriteti kontraktues. &

Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé qé furnizimet té dorézohen né vendin e pranimit me kohé gé t'i mundésohet autoritetit
kontraktues té vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité
qé mund t'i hasé né kété aspekt, dhe atij nuk do t'i lejohet qé té paraqesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do t& keté té drejté q& heré pas here té inspektojé, kontrollojé, masé dhe testojé
komponentét, materialet, dhe mjeshtéring, dhe t& kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit té
c¢farédo artikulli q& pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé té pércaktojé
nése komponentét, materialet dhe mjeshtéria kané cilésiné dhe sasing e kérkuar. Kjo do t& béhet né vendin e
prodhimit, fabrikimit, pérgatities ose né vendin e pranimit apo né vendet qé jané specifikuar né KVK,

19.3 Pér géllime t& testimeve dhe inspektimeve t& tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina,
pajisje, vegla, puné, materiale, skica dhe té dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) Té& merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
¢) T'i japé autoritetit kontraktues gasje né cfarédo kohe; t& arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi
mundet gé, pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, t& vazhdojé testimin, i cili do t&
konsiderohet se éshté béré né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e

certifikuara si duhet té rezultateve té testit te Autoriteti kontraktues, nése nuk ka gené prezent gjaté testit, do t'i
pranojé rezultatet e testit.

Neni 20 Parimet té pérgjithshme té pagesave

201 Pagesat do t& béhen né Euro. Metoda dhe kushtet e pagesés ge duhet t'i behet Furnizues sipas késaj
Kontrate do te specifikohen ne KVK.

Lk 20.2 Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do t& béhen né llogaring bankare t&

dhéné
bashk

iPiesén V, Identifikimi Financiar, i késaj kontrate qé e plotéson Furnizuesi. | njéjti formular, qé i
itet kérkesés pér pagesé, duhet té pérdoret pér ti raportuar ndryshimet né llogariné bankare.

20.3 Shy Hhat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e
pranueshme pér pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilén
debitoheilllogaria e institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé
shumé nga kérkesat thelbésore.

20.4 Periudha brej 30-ditésh mund t& pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund
té plotésohet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbaijtjesore
ose sepse ka déshmi gé shpenzimi mund t& mos jeté legjitim. N& rastin e fundit mund t& b&het njé inspektim i
menjéhershém pér géllim té kontrollimeve tjera. Furnizues do té jape sqarime, modifikime apo informata té tjera
brenda 15 ditésh pas kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa
pér pagesé e pérgatitur né ményrén e duhur.
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20.5  Pasiqé té keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet gé, brenda dy muajsh pas
pagesés sé vonuar, té kérkojé interesin pér pagesé té vonuar me normé té re-zbritje qé& zbatohet nga institucioni
léshues i Kosovés né ditén e paré t& muaiit né té cilin ka skaduar afati i fundit, plus shtaté piké t& pérgindjes.
Interesi pér pagesé té& vonuar do té zbatohet pér kohén qé kalon ndérmjet datés sé afatit té fundit té pagesés (nuk
pérfshihet) dhe datés né té cilén debitohet llogaria e Autoritetit kontraktues (pérfshihet).

206 Té gjitha mos pagesat pas 90 ditésh nga skadimi i'periudhés sé dhéné né Nenin 20.3 do t'i japin t& drejté
Furnizuesit qé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér
Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né paijtim me kushtet e kontratés. Furnizimet do té jené né pérgjegjési
té Furnizuesit deri né pranimin e tyre t& pérkohshém.

21.2 Furnizuesi do t'i paketojé furnizimet ashtu sig kérkohet pér té parandaluar démtimin apo keqésimin e gjendjes
sé tyre gjaté transportit deri né& destinacionin e tyre, sic &shté dhéné né kontraté. Paketimi duhet té jeté i
mjaftueshém pér t& pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe
réniet gjaté tranzitit dhe mbajtjen né ambient té hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése
éshté e mundur, largésisé sé destinacionit pérfundimtar t& furnizimeve, dhe mundésisé sé mungesés sé pajisjeve
pér bartje té réndé né té gjitha pikat gjaté transitit. |

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet t& jené né pajtim me kérkesat e dhéna

né menyré té hapur né KVK, dhe i nénshtrohen ndryshimeve gé mund t& urdhérohen mé voné nga autoriteti
kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar
urdhrin e dorézimit nga autoriteti kontraktues. Furnizuesi do t& jeté pérgjegjés pér dorézim né vendin e pranimit té t&
giitha furnizimeve dhe pajisjeve té furnizuesit, gé jané té nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet té konsiderohet se &shté béré atéheré kur ka déshmi me shkrim gé éshté né dispozicion pér té
dy palét se dorézimi i furnizimeve &shté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do t& pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime té

Furnizuesit. Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin
final t& mallrave.

22.2 Autoriteti kontraktues, gjaté progresit t& dorézimit té furnizimeve dhe para se t& merren furnizimet, duhet té
keté fuqiné qé té urdhérojé ose té vendosé:

a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, té té gjitha
furnizimeve té cilat, sipas mendimit t& autoritetit kontraktues, nuk jané né pajtim me kontratén;

b)  zé&vendésimin e tyre me furnizime té mira dhe t& pérshtatshme;

c) hegjen dhe ri-instalimin e miré t& pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat e
piesshme té tyre, ose ndonjé instalim g& lidhet me materialet, mjeshtériné ose dizajnin pér té cilin éshte
pérgjgbjés furnizuesi, e qé sipas mendimit t& autoritetit kontraktues nuk éshté na pajtim me kontratén;

d) cke puna i_e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né
pajtimiri?e kontratén, ose qé& furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22 3 Furnizuesi, sa mé shpejt gé éshté e mundur dhe me shpenzime t& veta, duhet t'i evitojé defektet e
specifikuara. Nése Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do t& keté t& drejté te
punésojé persona tjeré pér t'i zbatuar urdhrat dhe té gjitha shpenzimet Qé jané pasojé e késaj, apo gé do té shfagen
per shkak té késaj, Autoriteti kontraktues do t'i zbresé nga paraté gé do té paguhen ose té cilat do té béhen obligim
pér t'iu paguar Furnizuesit.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur té jené dorézuar né pajtim me kontratén, t'i

kené kaluar né ményré té kénagshme testet e kérkuara, dhe té jené autorizuar, si dhe té jeté léshuar njé certifikaté
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e pranimit t& pérkohshém ose nése konsiderohet se éshté léshuar.

23.2 Furnizuesi mund té bgjé kérkesé, duke tajm'ér'uar autoritetin kbnt,raktues, pér njé certifikaté t& pranimit té
pérkohshém atéheré kur furnizimet té& jené té gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30
ditésh nga pranimi i aplikacionit t& furnizuesit do té veprojé sipas njérés nga kéto mé poshté;

Neni 24  Obligimet pér garanci

241 Furnizuesi do té garantojé qé furnizimet té jené té reja, té papérdorura, t& modeleve té& fundit dhe t&
perfshijé té gjitha pérmirésimet e kohéve té fundit né dizajn dhe materiale, pérve¢ nése kérkohet ndryshe né
kontraté. Furnizuesi do té garantojé gé asnjé nga furnizimet t& mos kené defekt qé shkaktohet nga dizajni,
materialet apo mjeshtéria. Kjo garanci do t& mbetet e viefshme né até meényré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té
cilat mund té paragiten, apo té ndodhin gjaté periudhés sé garancisé dhe té cilat: '

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga
Furnizuesi; ose

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé; ose
c) shfagen gjaté ndonijé inspektimi t& béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt qé kjo té mund té
praktikohet. Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do té fillojé pérséri nga data né t&
cilén éshté béré ndérrimi ose riparimi sipas vlerésimit t&é autoritetit kontraktues. periudha e garancisé do t&
vazhdohet vetém pér até pjesé té furnizimeve gé éshté ndikuar nga ndérrimi apo riparimi.

24 .4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta
lajmérojé k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda
afatit kohor té& paraparé né njoftim, autoriteti kontraktues mund té:

a) té korrigjojé defektin apo démin vetg, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me
shpenzimet e Furnizuesit, né & cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga paraté
gé duhet t& paguhen ose garancité qé mbahen prej Fumnizuesit ose nga té dy;
b) né rast se nuk ka sasi té duhur ose asnjé garanci nuk éshté efektive kérkoni qé t& merrni shumén e duhur
nga Furnizuesi; ose !
c) t& ndérpresé kontratén. ' :

24.5 Obligimet e mirémbajtjes do t&é parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés

s€ garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit t&
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do t& jepen né pajtim me t& dhénat e parapara né KVK.
Furnizuesi do t& marré pérsipér té realizojé ose té organizojé realizimin e mirémbajtjes dhe t& riparimit t&
furnizimeve dhe té sigurojé shpeijt pjesét rezervé. KVK mund té saktésojné qé Furnizuesi té sigurojé ndonjé ose t&

| gjitha materialet e méposhtme, njoftimet dhe dokumentet qé kané té béjné me pjesét rezervé & i prodhon apo i
distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund t& vendosé t'i blejé nga Furnizuesi, duke kuptuar qé ky
vendim nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast t& ndérprerjes sé prodhimit té pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues
pér t'i mundésuar qé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pagesé.

| Neni 26 Pranimi pérfundimtar

|| 26.1 Pas skadimit té periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhg, pas skadimit té

- periudhés sé fundit, dhe atéheré kur té jené zgjidhur té giitha defektet apo démet, autoriteti kontraktues do t'i l&shojé
Furnizuesit njé certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén
Furnizuesi i ka plotésuar obligimet e tij sipas kontratés dhe né meényré té tillé gé autoriteti kontraktues té jeté i
kénaqur. Certifikata finale e pranimit do t& I&shohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i

Titulli: Furnizimi rregullimi dhe montimi i sistemit t& zérimit né Sallén e Kuvendit Komunal té Vitisé Nr. Prokurimit-brendshem: VI657-
20-066-121

Page 10 of 14



periudhés sé garancisé ose menjéheré pasi riparimet eventuale qé jané keérkuar sipas Nenit 24 t& jené pérfunduar
né menyré té tillé qé teé jeté i kénaqur autoriteti kontraktues.

26.2 Kontrata nuk do té& konsiderohet se &shté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare
e pranimit ose derisa té konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh |&shimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do t&é mbeten té
detyruar pér plotésimin e obligimeve gé dalin sipas kontratés para léshimit t& certifikatés pérfundimtare t& pranimit
dhe té cilat kané mbetur t& parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe
masa e obligimeve té tilla do t& pércaktohen duke iu referuar dispozitave té kontratés.

Neni 27 Shkelja e kontratés
|
27.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.

27.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté t& drejté pér kéto kompensime:

a) démet; dhe/ose
b) ndérprerjen e kontratés.
27.3 Pérve¢ masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund t& jena:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave té parapara né kété nen do té
zbatohen duke u zbritur nga shumat qé duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28  Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet q&, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né
ndonjérin nga rastet e méposhtme: ! bt !

a) kur Furnizuesi né ményré pérmbaijtiesore nuk arrin t realizojé obligimet e veta sipas késaj kontrate:

b) Furnizuesi déshton né pérmbushjen brenda njé afati t& arsyeshém té paralajmérimit té dhéna nga autoriteti
kontraktues qé& kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé t& punéve;

¢) Furnizuesi refuzon ose éshté neglizhent né realizimin e urdhrave administrative t& dhéna nga autoriteti
kontraktues; :

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

e) Furnizuesi falimenton ose éshté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato

¢éshtje, ose &shté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale:

f) Furnizuesi éshté dénuar pér njé shkelje qé ka té béjé me sjellien profesionale, pérmes njé gjykimi qé ka
fuginé e res judicata;

g) Furnizuesi éshté shpallur fajtor pér sjellje té rénds té kege jo profesionale té déshmuar me ¢farédo mjeti t&
cilin mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi t éshté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé ocrganizaté kriminale ose ndonjé aktivitet tjetér ilegal qé i démton interesat financiare té Komuniteteve;

i) Furnizuesi , bas njé procedure tjetér t& prokurimit ose procedure t& dhénies s& njé granti t& financuar nga
buxheti i komt’nitetit. éshté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té obligimeve té
veta kontraktuese;

) té gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés:

k) shfaget ndonjé paaftési tjetér ligjore gé i pengon realizimit té kontratés;

Titulli: Furnizimi rregullimi dhe montimi i sistemit té zérimit né Sallén e Kuvendit Komunal té Vitisé Nr. Prokurimit-brendshem: VI1657-
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) Furnizuesi nuk arrin t& japé garq_nciné ose sigurimin e kérk:ua_r, ose nése personi gé e jep garancing apo
sigurimin mé té hershém te kérkuar né kontratén e tanishme nuk éshté né gjendje ti plotésojé zotimet e tij.

Neni 29 Ndérprerja nga ana e'Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén
nése Autoriteti kontraktues: '

- nuk arrin t'i paguajé Furnizuesit shumat gé duhet té paguhen né ndonjé certifikaté té& léshuar nga personi i
autorizuar pas skadimit té afatit t& fundit.

- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose

- @ pezullon dorézimin e furnizimeve, ose ndonjé pjesé te tyre, pér mé tepér se 180 dité, pér arsye qé nuk jané
specifikuar né kontraté ose qé nuk mund t'i atribuohen Furnizuesit.

29.2 Ndérprerja do té béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé& Autoritetit
kontraktues dhe Furnizuesit. '

29.3 Né rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé
Furnizuesin p&r humbje ose dém gé& mund t'i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespekt:im ose shkelje t& obligimeve té saj sipas kontratés nase

realizimi i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga nj& forcé madhore qé shkaktohet pas
datés kur kontrata hyn né fugqi.

30.2 Pér géllime té kétij Neni, termi "forcé madhore” do té& thoté veprimet e zotit, goditjet, mbylljet e objektit ose
crregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin t&é deklaruara ose jo, bllokadat, rebelimet,
rastet e dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile,

eksplodimet dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar qé éshté pértej kontrollit t& paléve dhe nuk mund
té pérballohet as me kujdesin e duhur. 1 ' | '

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do té jeté i detyruar té heqé doré nga
garancia e realizimit, démet e likuiduara ose ndérprerja pér shkak t& shkeljes nése, dhe deri né até masé sa,
vonesa e tij e realizimit ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté &shté rezultat i njé
ngjarjeje té forcés madhore. Gjithashtu, pa marré parasysh dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues
nuk do té jeté i detyruar té paguajé interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga
Furnizuesi pér shkelje t& kontratés, nése dhe deri né até masé sa vonesa e Autoritefit kontraktues ose lloj tjetér i
déshtimit pér té kryer obligimet e tij éshté rezultat i forcés madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né
realizimin e obligimeve t& saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén,
kohézgjatjen e mundshme dhe efektin qé kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga

autoriteti kontraktues me shkrim,

- 30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave té autoritetit kontraktues ose gjaté

pérdorimit t& mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.
Neni 31 #gjidhja migésore e mosmarréveshjeve

31.1 Palét duhet f’i béjné té gjitha pérpjeke pér té& zgjidhur né ményré migésore té gjitha mosmarréveshjet q& mund
té ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshije, palét do ta lajmérojné njéra tjetrén me shkrim
pér géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se éshté e mundshme. Nése
cilado palé e sheh té dobishme, palét do té takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do té& i
pérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale gé jepet pér arritien e
késaj zgjidhjeje do t& jeté 30 dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton
ose nése pala déshton té pérgjigjet me kohé ndaj kérkesave pér zgjidhje, t& dyja palét do t& jené té lira té vazhdojné
né fazén e ardhshme té procedurés sé zgjidhjes sé mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh té pérpigen té
pajtohen pérmes institucionit t& specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit
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té procedurés sé pajtimit, secila palé do te keté té drejté t& vazthJe né fazen e ardhshme té procedurés sé
zgjidhjes s& mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gqu'ésore i

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje t&
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose -
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin per menyren e zgjidhjes se mosmarréveshjes, gjykata
apo arbitrimi. : i

PJESA lll_E KONTRATES KUSHTET E VECANTA |

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat kétu do té
mbizotérojné mbi ato t& KPK.

Kushtet e Pérgjithshme | Amandamentimet/Modifikimi i Nenit pérkatés né KPK
té Kontratés -
Pérshkrimi i | Nr.
nenit Nenit
h ] 2.1 Ligjet e Kosoveés qé jané né fugi do té zbatohen pér t& gjitha ¢éshtjet
Ligji i i ; : bt 2 % W
3 gé nuk mbulohen nga dispozitat e kontratés. Gjykatés themelore né
ZiAI RS Prishtiné-Departamenti pér Géshtje ekonomik
dhe gjuha rishtiné-Departamenti pér Géshtje ekonomike
2.2 Kontrata eshte pér furnizimi éshté montimi dhe rregullimi, sipas
kérkesave te njesive shpenzuese dhe nevojave te tyre. OE duhte tu
pérgjigjet kerkesave dhe performanc:es sé kontratés sipas ofertés se
dorézuar
2.4
2.5 Porosia té béhet 20 mé herét, ndérsa liferimi i mallrave t& kryhet
brenda 20 oré mé sé largu nga porosia
Cilésia e e Malli duhet té jeté i cilésisé sé garantuar. Mallrat nuk guxojné te jene
furnizimeve me afat te skaduar, por skadenca té jeté sé paku njé vit.
Sigurimi i ekzekutimit eshte 10 %, te shumes se kontratés
Shuma  1,695.30€
Inspektimi dﬁe e Menaxher i kontratés Sabedin ILAZ|
testimi
Pagesa 201 Pagesat pér furnizimin e kryer do té béhen sipas faturave te
furnizimit dhe urdhér blerjeve
e 213 Ll o -
Dorézimi Zyra e pranimit e komunés ne Viti
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31.2 Palet do te bejne te gjitha perpjekjet pér te zgjdhur ne menyre

Zgjidhja migsore te gjitha mosmarveshjet ge mund te ndodhin ne mes tyre
miqésore e sapo te shfaget ndonje mosmarveshje , palet do te lajmrojne njera-
mosmarrévesh tietren me shkrim per poziten e tyre ne mosmarveshje dhe per ndonje
Jjes zgjdhje ge ata konsiderojne se eshte e mundhme

32.1 a) Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté

ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur t& zgjidhet
ndryshe ndérmjet paléve do t& dorézohet Gjykatés themelore né
Prishtiné-Departamenti pér Géshtje ekonomike né pajtim me ligjin
né Kosové. ose

Zgjidhja e" b) kurdo ge palét pajtohen, ¢do mosmarréveshje ndérmjet paléve té cilat mund
{'nosmar revesh organin pér zgjedhjen e mosmarréveshjes] né pajtim me [specifiko rregullat
Jjes me e arbitrazhit (rregullat e Dhomés Ndérkombétare té Tregtisé, Komisioni
P OCfd‘”’ e i Kombeve t& Bashkuara mbi Ligjin e Tregtisé Ndérkombétare, apo
gjyqésore

procedura té tjera té arbitrazhit té njohura ndérkombétarisht)]. Gjykatés
themelore né Prishtiné-Departamenti pér Céshtje ekonomike
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Republika e Kosoves
Republic of Kosova

Komuna e Vitisé
Municipality of Viti

Republika Kosova Opstina Viti
Paramasa e furnizimit dhe montimit té zerimit pér Kuvendin Komunal
Nr Pérshkrimi Njésia | Sasia Cmimi Totali
1 | Central Control Unit Copé 1 1584 | 1584
Duhet té keté specifikat e péraférta teknike si mé poshté:
USB recording and playback (
Tuning mode
2 x Stereo Rec Out (RCA)
1 x Stereo out for sound system (RCA)
1 x Stereo in (RCA)
1 x Mic In (XLR with phantom power)
1xLAN
Build: 19" /2 U
Produkti duhet té keté Certifikatén e Teknologjisé q& plotéso
standardet e BE-s& -
-- Garancion Min 1 vit
2 | Table Mikrofon komandues Copé 1 342 342

Duhet té keté rezistencé té larté ndaj interferimit nga telefonat
mobil dhe me specifikat e péraférta teknike si mé poshté:
Programmable switch and LED

Integrated preamplifier

Mini capsule changeable (modular)

Including windscreen and table stand

Transmission range: 50 Hz - 17 kHz

Output impedance: 180 O

No-load sensitivity: cardioid: -35.0 dBV / Pa (17.8 mV)
Maximum sound pressure level (1 kHz at 1% total harmonic
distortion, 1 kO load): cardioid: 124.2 dB SPL

Self-noise (equivalent sound pressure level): cardioid: 28.0 dB
Common mode rejection: at least 45.0 dB

Power supply: 11to 52V

Current consumption: 2 mA

Temperature range: -182 to 572 C

Relative humidity: 0 to 95%

Produkti duhet té keté Certifikatén e Teknologjisé qé plotéson
standardet e BE-sé

- - Garancion Min 1 vit




Table Mikrofon
Duhet té kené rezistencé t& larté ndaj interferimit nga telefonat
mobil dhe me specifikat e péraférta teknike si m& poshts:
Programmable switch and LED
Integrated preamplifier
Mini capsule changeable (modular)
Including windscreen and table stand
Transmission range: 50 Hz - 17 kHz
Output impedance: 180 O
No-load sensitivity: cardioid: -35.0 dBV / Pa (17.8 mV)

Maximum sound pressure level (1 kHz at 1% total harmonic
distortion, 1 kO load): cardioid: 124.2 dB SPL

Self-noise (equivalent sound pressure level): cardioid: 28.0 dB
Common mode rejection: at least 45.0 dB

Power supply: 11 to 52 V

Current consumption: 2 mA

Temperature range: -182 to 572 C

Relative humidity: 0 to 95%

Produkti duhet té keté Certifikatén e Teknologjisé gé plotéson
standardet e BE-s&

- - Garancion Min 1 vit

Copé

39

225

8775

WIFI MIC - Transmiter Mic - Reciever
Transmitter
Duhet té keté specifikat e péraférta teknike si mé poshta:

-Frequency Band A
-Audio frequency response 40 to 20 kHz
-Noise Signs 110 dBA
-Total harmonic distortion (THD) 0.8% @ 1 kHz
- Operating Temperature Range: 14 to 131 ° F (-10 to 55 ° Q)
-Pikation divergence 45 kHz
-Nominal deviation 15 kHz
-Radio output power 10 mW
- Transmitter Synchronization Manual
Interchangeable microphone heads Nr
-Channel 3
Number of eligible frequencies 1 fixed frequency
-Field 66 '(20 m)
-FM modulation
-Toni pilot Nr.
-Nkriptimi ii i
-Battery 1 x| °R§ AA alkalme
-Operation time 30 hours
-Building Plasti %Materlal
Rciever |
-Frequency éand A
-Audio frequency response 40 to 20 kHz
-Noise Slgnsllo dBA
-Total harmqnlc distortion 0.8% @ 1 kHz
- Operating Temperature Range: 14 to 131° F (-10 to 55 ° Q)
-Radio sensitivity -100 dBm
-Channel 3 !
Number of eligible frequencies 1 fixed frequency
-Frequency selection is fixed
-Field 66 '(20 m)

Copé

192

384




-FM modulation

-Nkriptimi

-Toni pilot Nr

Transmitter Synchronization Not required

Nr. Compatible -Removals

-Shelf compatibility Shelf size 1/3 (19 ")

Shelf height: 1 RU

-Antenna 1 x external fixed antenna

-Audio Output 1 x balanced socket TRS 1/4 "(6.3 mm)
The balanced audio output is adjusted by the microphone at the
line level :

Output level at estimated deviation: 500 mV rms

- Internal energy supply no

Type: DC socket

Voltage: 12 V

- - Garancion Min 1 vit

Invertor

Duhet té keté specifikat'e péraférta teknike si mé poshté:
- Power: 1000W

-Inputs: (22-30) V-DC

-Production: 230V-AC

-Production, max. amperazh: 13A

-Production, type: Prizésigurielx (Type F, CEE 7/4)
-Integrated fan

-Outdoor security available

-High definition LCD screen, real-time monitoring data with full
vision, typical transfer time 5-10msec

- - Garancion Min 1 vit

Copé

560

560

Invertor Battery

Duhet té keté specifikat e péraférta teknike si mé poshté:
-Design according with IEC 61056-1/2: 2012

-Nominal Voltage 12V (6 cells per unit)

-200Ah @20hr-rate to 1.75V per cell @25°C

-Maximum Discharge Current 380A (Ssec)

| -Internal Resistance Approx. 9.5mQ
|| -Short Circuit Current 915A

-Maximum Charge Current 10.20A

Al -Terminal types BS terminal to accept M6 bolt

- - Garancion Min 1 vit

Copé

320

320

{| Audio Mikée_z;ge' - Live Studio Audio Mixer Amplifier USB

Mixing Con

| Duhet té ket& %b’edi\ﬂkat épéraféna teknike si mé poshté:

- MIC / LINE
- Power consti
- Power supply: AC 220-240V / 50-60HZ
- Total harmonic distortion: .030.03% (In 1KHZ)
- Frequency response: 20Hz ~ 20KHz + 3dB
- Maximum output: 4V Max
-Reports 7.5 / N: d80dB
- Reject common mode: -70dB
- Input sensitivity: -60dB to -40dB
-Input input: HI + 15dB / 12KHz
-MID + 15dB / 2.5KHz

lflels: 4CH

Copé

248

248

R




-ULT £ 15dB / 80KHz

Garancion Min 1 vit

Cable
- Mic to Mic

Copé

40

28.8

1152

Extension cable
- Vazhduese

Copé

72

288

10

Televizor SmartTV 65"

Duhet té keté specifikat e péraférta teknike si mé poshté:
-LCD screen type

4K Info Resolution (2160p)

-Information screen size 64.5 inches

-High Dynamic Range (HDR) Information Yes
-Information on the high dynamic range HDR 10+ format
Rear light type Direct illuminated information

-Smart TV Smart Platform Yes

-Information transmission services

-Apple TV +, Disney +, Movies & TV Google Play, HBO Max, Hulu, ---
Netflix, Prime Video, SHOWTIME, Sling TV, YouTube
-Number of HDMI inputs 3

-Works with Info Amazon Alexa, Bixby, Google Assistant
-Number of HDMI3 inputs

USB Port Information Number (s) (Total) 2

-Number of USB 2.0 Ports 2

-Number of digital audio-optical outputs 1

-Number of composite videolnfo inputs

-Number of inputs DVIInfo 1

-Input RF Antenna RF po

-Integrated Wi-Fi network compatibility, Ethernet
-Information on the Ethernet Port (s) yes

-Bluetooth Enabled Info yes

-Buetoothinfo version 4.2

Produkti duhet té keté Certifikatén e Teknologjisé qé plotéson
standardet e BE-sé

- - GarancionMin 1 vit

Copé

1650

3300

TOTALI

16953

IDENTIFIKIM | OPERATORIT EKONOMIK (OE)

EMRI | OE:

EOR GROUP SHPK_

EMRI DHE MBIEMRI | PERFAQESUESIT TE

OE:

SHPRESA VELIU

NENSHKRIMI:

T

DATA:

VULA: 1
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Republika e Kosovés
Republika Kosova-Republik of Kosovo

Komuna e Vitisé
Opstina Vitina-Municipality of Vitina

ZYRA E KRYETARIT
KANCELARIJA PRESEDNIKA - PRESIDENT'S OFFICE

NE baz€ & nenit 13 € Ligjit pér vetéqeverisjen lokale nr 03/1-040 (Gazeta zyrtare nr
28/2008) dhe nenit 51.1 t& Statutit t¢ Komunés s¢ Vitisé 02 nr 013/491 t& datés 21.04.2011
Kryetarii Komunés sé Vitisé, bien kété:

2

_VENDIM

PER EMERIMIN 12 MENAXHERIT PER A IBIKEQYRIEN E FURNIZIMEVE
SIPAS  KONTRATES: Furnizimi rregullimi dhe montimi i sistemit té
zérimit né Sallén e Kuvendit Komunal t¢ Vitisé

L.
Sabedin ILAZI , CAKTOHET menaxher i projektit pér kontratés: Montimi dhe
furnizimi me paisje komunikimi pér sallén e kinemasé VI1657-20-061-121
11
Menaxheri nganeni 1 ikétij vendimi ka pér detyré qé t& bgjé:
- Menaxhimin e furnizimit ¢ AK, t& menaxhoj obligimet e AK sipas kontratés dhe té
siguroj se OE kryen kontratén né pérputhje me termat dhe kushtet e specifikuara,
- Té& siguroj kontroll t& kostove,cilésisé dhe sasisé dhe kohén e dérgesave(vonesave),
- T siguroj arrtijen e géllimit t& kontratés,fushéveprimit, spicifikacionit dhe pérgjegjésit e
AK dhe Furnizuesit.
- T& dorézoi Planin e menaxhimit t& kontratés dhe monitoron kontratén nga nénshkrimi
deri né skadimin e saj.
- T¢ monitoroj/pranoj dhe porosit furnizimet dhe pagesat e kryera nga kompania
III.
Pér zbatimin e kétij vendimi do t& kujdeset Kryetari i Komunés sé Vitisé dhe menaxheri nga
neni 1 i kétij vendimi. S
IV. _
Ky vendim hyn né fuqi ditén e nénshkrimit nga Kryetari i Komunés s& Vitisé.

Vendimi u dorézohet:
1. Menaxherit,

2. Operatorit,
3. Zyrés sé Prokurimit,
4. Arkivit

_/KRYETARUI KOMUNES SE VITISE

N




