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ZYRA E PROKURIMIT

KONTRATE PER FURNIZIM

Nr1 i prokurimit
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I 1e raportohet né ¢do dokument apo kérkesé né lidhje me kété aktivitet t& prokurimit
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PJESA | E KONTRATES: KONTRATA
KOMUNA E VITISE, (né vazhdim "Autoriteti Kontraktues"), né njérén ané: dhe

ALY Group SH.P K., Enver Maloku, p.n., 12000, Fushé Kosové, Kosové,, (ne vazhdim
“operatori ekonomik” ne anén tietér, jané pajtuar te lidhin njé kontrate publike pér
furnizimet e shénuara me poshté: Furnizimi me Swicha.ll

Neni 1:  Lénda Lénda e kontratés éshté furnizim duhet te jete Furnizuesi i furnizimeve
né vijim: ' Furnizimi me Swicha.ll 657-24-10394-1-3-6

Neni 2: Cmimi
2.1 Cmimi i Planifikuar i kontratés eshté:  3,750.00 €
Me fjalé: Tre mijé e shtatéqind e peseédhjeté Euro

Kontrata fillon sé& implementuari nga dita nénshkrimit 06.11.2024 dhe pérfundon me
05.11.2025

2.2 Cmimi i pérmendur né Nenin 2.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Ofruesit te Furnizimit sipas kontratés. Ai duhet té jeté i preré dhe té mos i nénshtrohetndryshimeve.

2.3 Pagesat do té b&hen né pajtim me Kushtet e pérgjithshme dhe/ose té Vecanta té kontratés.
Neni 3 Kushtet e dérgesés

3.1 Afati kohor pér dorézim do t& jeté nga koha e léshimit t& urdhér blerjes nga ana e Autoritetit
Kontraktues.

3.2 Vendi i dorézimit té furnizimit do te jeté: Komuna e Vitise
Neni 4: Rendi i pérparésisé i dokumenteve té kontratés
4.1 Kontrata pérbéhet nga dokumentet né vijim:
(a) Marréveshja e kontratés:
(b) Kushtet e Vecganta t& Kontratés:
(c) Kushtet e Pérgjithshme té Kontratés;
(d) Tenderi i Ofruesit te Shérbimeve, duke perfshiré edhe Specifikimet Teknike:
(e) Oferta financiare (Pérshkrimi i Cmimeve);

4.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né
raste té paqartésisé ose divergjences, ato duhet té lexohen sipas rendit té pé&rparésisé né té cilin jané
dhéné mé sipér

Neni 5 Komunikimet

5.1 Té gjitha komunikimet me shkrim gé kane té béjne me kété Kontraté ndérmjet Autoritetit
Kontraktues, nga njéra ané dhe Ofruesit te furnizimeve nga ana tjetér duhet té cekin titullin e Kontratés
dhe numrin e saj té identifikimit dhe duhet t& dérgohen me posté, faks, email ose té dorézohen
personalisht,

5.2 Nése personi gé dérgon komunikatén kérkon vértetim té pranimit té saj, ai duhet ta thote kété ne

komunikatén e tij. Sa heré qé ka afat té fundit pér pranimin e komunikatés me shkrim, dérguesi duhet té
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kerkojé vértetim t& pranimit t& komunikatés sé tij. Ne te gjitha rastet, dérguesi duhet t'i marré t& gjitha
masat e nevojshme pér té siguruar pranimin e komunikimit té tij.

5.3 Kudo né kontraté parashikohet pér dhénien e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose
vendimi, pérveg nése specifikohet ndryshe né njoftim té tille, p&lgim, miratim, certifikaté apo vendim do te
jeté né formé t¢ shkruar dhe fjalét "njofton”, “vértetojé”, "miratoj “"ose"vendosé "do té interpretohen né
pérputhje me rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendim i tillé nuk duhet t&¢ mbahet apo
vonohet pa arsye.

5.4 Kjo kontraté éshté e pérgatitur né gjuhén shqipe né tri origjinale, dy prej té cilave jané pér
Autoritetin Kontraktues dhe njé origjinale pér Ofruesin e Furnizimeve.

Pér Ofruesin ¢ furnizimeve Pér Autoritetin Kontraktues

Emri: Fadil GERGURI Emri: Fadil ABAZI

Pozita: Me autorizim Pozita:  Pérgjegjés i Prokurimit
Nénshkrimi: /@ MMAND Nénshknimi: /O _; \a//é'c? --\'\.
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PJESA Il E KONTRATES KUSHT PERGJITHSHME

Neni 1 Pérkufizimet

1.1 "Kontraté" do té thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ &shté shénuar
né formularin e kontratés té nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété dhe té gjitha dokumentet
e inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale q& kané vieré ekonomike, duke pérfshiré por pa u kufizuar né
mallrat, artikujt, léndét e para, makinerité dhe pajisjet, objektet né formé t& ngurté té léngshme ose t& gazshme.

1.3 "Autoriteti Kontraktues® do té thoté organizata e blerjes sé mallrave, si¢ &shté e quajtur Fletén mbi té Dhénat e
Tenderit.

1.4 "Furnizues"” do té thoté njé person fizik ose juridik q& &shté palé e kesaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra qé jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do té thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit t& termave tregtare
qé pércaktojné ményrén, kostot dhe rreziget qé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti
kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe te
vendosura dhe paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté gmimi qé i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund té béhet né bazé té& kontratés.

1.9 “Shérbimet pas shitjes” do té thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve,

sigurimi i pjeséve rezervé gé i prodhon apo i distribuon furnizuesi dhelose detyrime t& ngjashme né lidhje me
furnizimet e produkteve.
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1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.
1.11 “KVK” do té thoté Kushtet e Vecganta t& Kontratés,

Neni 2 Gjuha dhe ligji i aplikueshém

2.1 KVK e saktésojné cili &shté ligji qé i pércakton té gjitha ¢éshtjet gé nuk jané té mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.
Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon
kontratén e vet ose njé pjesé té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet qé, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén
ose njé pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Furnizuesit, té shumave qé duhet té paguhen ose gé
do té béhen borxh sipas kontratés; ose

b) né rast t& dhénies sé té drejtés sé Furnizuesit siguruesve té Furnizuesit pér té kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit € kané shkarkuar humbjen ose detyrimin e Fumizuesit.

3.3 Pér gellimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén qé nuk éshté bartur.

3.4 Pranuesit e dispozitave té kontratés duhet té plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérvec né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin
€ njé pjese té kontratés sé tij njé pale té treté.

4.2 Fumizuesi nuk nénkontrakton pa autorizim me shkrim nga Autoriteti kontraktues. Elementet e kontratés qé do té
nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit kontraktues. Autoriteti kontraktues do
ta lajmérojé Furnizuesin pér vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i paraqitur arsyet e veta
nése nuk l&shohet autorizimi.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmijet vetes dhe nénkontraktuesve.

Neni 5§ Dhénia e dokumenteve

5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé
Furnizuesit pa pagesé atéheré kur éshté e nevojshme, njé kopje té skicave t& pérgatitura pér realizimin e kontratés
dhe kopje té specifikimeve dhe dokumenteve tjera t& kontratés. Furnizuesi mund té blejé kopje tjera té kétyre
skicave, specifikimeve dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas léshimit té certifikatés s&
garancisé, ose pas pranimit final t& saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe
dokumentet tjera té kontratés.

5.2 Pérveg nése éshté e nevojshme pér qéllime té kontratés, skicat, specifikimet dhe dokumentet tiera qé i jep
autoriteti kontraktues nuk duhet t& pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim
paraprak té autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i Iéshuar Furnizuesit urdhra administrative qé inkorporojné ato
dokumente plotésuese dhe udhézimet qé jané té nevojshme pér ekzekutim té miré té kontratés dhe pér kompensim
démi nga ndonjé defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Fumizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore t& Republikes se Kosoves té cilat mund té ndikojné te
furnizuesi gjaté realizimit t& obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga
Furnizuesi me shpenzime té Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér t& dhé&nat mbi
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furnizimet ashtu q& Autoriteti kontraktues t& mund té marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do té vendosé qé té marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit té kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshiré, aty ku éshté
specifikuar, dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve te tjera pérfshiré kompensimin pér
ndonjé defekt né furnizime.

7.2 Fumizuesi duhet té veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi
konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar

dénimit pér shkelje t& kontratés, do ta njoftojé autoritetin kontraktues pér kété duke | paragitur arsyet e tij brenda 30
ditésh pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do t& pezullohet pér shkak té kétij njoftimi.

7.3 Fumizuesi duhet t'i respektojé dhe té veprojé sipas té gjitha ligjeve dhe rregulloreve né fugi né Republikén e
Kosovés dhe do té sigurojé qé personeli i tij, té& aférmit e tyre, dhe punétorét vendoreé té tij gjithashtu t'i respektojné
dhe té veprojné sipas kétyre ligjeve dhe rregulioreve.

7.4 Fumizuesi duhet t'i trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo &shté e nevojshme pér géllime té ekzekutimit t&é kontratés, ai nuk do té
publikojé ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Fumnizuesi shté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim té
Autoritetit kontraktues.
Neni 8 Prejardhja

8.1 Fumizuesi do t& paragesé njé certifikaté zyrtare té prejardhjes né momentin e pranimit té pérkohshém. Nése ky
obligim nuk plotésohet, kjo do té cojé né ndérprerje té kontratés, me paralajmérim zyrtar.

Neni 9 Siguria e ekzekutimit

9.1 Fumizuesi do t&, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim té ploté dhe t& mire té kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do té
ndalet nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje gé éshté pasojé e mosekzekutimit té ploté dhe té
duhur té obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit té kontratés do té jeté né formén e dhéné né pjesén IV té kontratés.

9.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té léshohet
brenda 30 ditésh nga léshimi i certifikatés se perkohshme té pranimit.

Neni 10 Sigurimi

10.1 Malirat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme
kundér humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e
specifikuar ne KVK.

10.2 Pa marré parasysh obligimet e sigurimit té Furnizuesit sipas Nenit 10.1, Furnizuesi do té mbajé pérgjegjési té
ploté, dhe do ta sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose
léndime personale qé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe
punétoréve té tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do té dorézojé njé program té realizimit t& kontratés qé do té aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé sé paku kéto:

i) rendin sipas té cilit Fumnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin, dorézimin
né vend t& pranimit, instalimin, testimin dhe komisionimin; dhe

i) t& dhéna dhe informata té tjera té cilat mund t'i kérkojé me arsye autoriteti kontraktues.
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11.2 KVK do té& saktésojné limitin kohor brenda té cilit programi i realizimit duhet t'i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti
kontraktues nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda
afateve te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve.
Ne gofte se nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund té béhet pa aprovimin e autoritetit kontraktues. Megjithaté,
nése progresi i realizimit t& kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé
Furnizuesin gé ta ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai.

Neni 12 Marréveshjet tatimore dhe doganore

12.1 Duke iu nénshtruar dispozitave & tjera t& pércaktuara né KVK, Furnizuesi do té jeté plotésisht pérgjegjés pér
pagesén e té gjitha taksave, detyrimeve té pullés, taksat e licencave, tarifat doganore dhe taksat tjera qé lindin apo
imponohen deri né dorézimin e Mallrave té kontraktuara né vendin e dorézimit, si¢ éshté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur éshté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga té
gjitha ankesat qé jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave
tregtaré si¢ éshté specifikuar né kontraté, pérveg nése shkelja e tillé &shté rezultat i veprimit sipas dizajnit ose
specifikimit t& dnéné nga autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit té detyrave do té fillojé né& datén e fiksuar n& pajtim me Nenin 2, pa paragjykim ndaj
zgjatjeve té periudhés té cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet té fillojé jo mé& voné se 90 dité pas njoftimit té
dhénies sé kontratés. Pas késaj date Fumizuesi ka té drejté t&€ mos e realizojé kontratén dhe té marré pérfundimin e
saj apo kompensimin pér démin qé ka pésuar. Furnizuesit do ta humb kété te drejté pérve¢ nése ai e ushtron até
brenda 30 ditéve nga data e skadimit t& periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi té ndara, kéto periudha nuk do té mblidhen né rastet
kur njé Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund té kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose
pritet se do té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo dorézimin
e furnizimeve,

c) Pengesa apo kushte fizike g& mund té ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur té
parashihen né ményré t& mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérveg atyre qé jané shkaktuar prej gabimit té
furnizuesit;
e) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit té furnizimeve qé& nuk jané pér shkak té gabimit té
Furnizuesit;

g) Forca madhore;

h) Shkaqe tjera qé jané pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak té gabimit té
Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Fumizues duhet ta lajmérojé autoritetin kontraktues
se ka pér géllim té béjé kérkesé pér zgjatje té periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe,
pérve; nése ka ndonjé marréveshije tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep

Titulli: Furnizimi me Swicha.ll.Nr.prokurimit VI657-24-10394-1-3-6; Nr.brendshme VI65 7-24-021-136

Page 6 of 14



autoritetit kontraktues té dhéna gjithépérfshirése ashtu qé té mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té
periudhés sé realizimit nése mund té arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé
Furnizuesin qé nuk i 8shté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose té realizojé
shérbimet brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa
paragjykim ndaj kompensimeve tjera té tij sipas kontratés, do té keté té drejté, pér secilén dité qé kalon ndérmjet
skadimit t& periudhés sé kontratés dhe datés aktuale té pérfundimit, t'i marré démet e likuiduara té barabarta me
0.25% né dité té vierés sé furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, ddmet e likuiduara
té parapara né paragrafin 16.1 do té llogariten né bazé té vierés totale t& kontratés

16.3 Nése Autoriteti kontraktues ka fituar té drejtén té kérkojé sé paku 10 % & vlerés sé kontratés ai mundet, pasi
ta njoftojé me shkrim Furnizuesin:

- té konfiskojé garanciné e realizimit;
- té ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe

- 1€ hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar té paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi

17.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin qé té
pezullojé;

a. prodhimin e furnizimeve;

b. dorézimin e fumnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim né programin e realizimit

ose, nése nuk éshté specifikuar koha, né kohén kur ato duhet té dorézohen; ose

c¢. instalimin e furnizimeve qé jané dorézuar né vendin e pranimit.
17.2 Gjaté pezullimit, Fumizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né
ndonjé vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa té jeté e mundur dhe sa éshté kérkuar nga
autoriteti kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi
i tyre éshté pezulluar nga autoriteti kontraktues.

17.3 Shpenzimet plotésuese gé jané shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen ¢mimit té kontratés.
Furnizuesi nuk do t& marré pageseé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) éshté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;
c) éshté i nevojshém pér shkak t& ndonjé gabimi té Furnizuesit; ose

d) éshté i nevojshém pér siguri té ekzekutimit t& miré t& kontratés ose té ndonjé pjese té saj pérderisa nevoja e
tille nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Fumizues nuk do té keté té drejté pér shtesa né gmimin e kontratés pérve¢ nése ai e lajméron autoritetin
kontraktues brenda 30 ditésh pas pranimit t& urdhrit pér t& pezulluar progresin e dorézimit se ka pér qéllim té béjé

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t'i plotésojné specifikimet teknike té paragitura né kontraté né té gjitha aspektet dhe té jené
konform né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, té
cilat duhet té mbahen né dispozicion té Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit té
kontratés,

18.2 Te gjitha pranimet teknike preliminare té parapara né KVK duhet t& béhen me kérkesé té dérguar nga

furnizuesi i pér autoritetin kontraktues. Né kérkesé do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér

kété pranim sipas kontratés dhe 1& tregojé numrin e sasisé dhe vendin ku do té& b&het pranimi né ményrén e duhur.
Titulli: Furnizimi me Swicha.ll.Nr.prokurimit VI657-24-10394-1-3-6; Nr.brendshme VI657-24-021-136

Page 7 of 14



Materialet, artikujt dhe mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se
plotésojné kérkesat pér kété pranim para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt gé do té inkorporohen né furnizime ose né prodhim t& komponentéve qé do
té furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér
zbulon defekte ose gabime, dhe né kété rast ato duhet t& ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i
jepet mundésia t'i riparojé dhe t'i pérmirésojé materialet dhe artikujt qé jané refuzuar, por kéto materiale dhe artikuj
do té pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré qé té jeté
i kénaqur autoriteti kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do té sigurojé qé furnizimet té dorézohen né vendin e pranimit me kohé qé t'i mundésohet autoritetit
kontraktues t&€ vazhdojé me pranimin € furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité
qé mund t'i hasé né kété aspekt, dhe atij nuk do ti lejohet qé té paragesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do té keté té drejté q& heré pas here & inspektojé, kontrollojé, masé dhe testojé
komponentét, materialet, dhe mjeshtéring, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit té
¢farédo artikulli g& pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé té pércaktojé
nése komponentét, materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do t& b&het né vendin e
prodhimit, fabrikimit, pérgatities ose né& vendin e pranimit apo né vendet qé jané specifikuar né KVK.

19.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do t&:

a) |japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina,
pajisje, vegla, puné, materiale, skica dhe t& dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve,
c) T'ijapé autoritetit kontraktues gasje né c¢farédo kohe té arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi
mundet gé, pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, té vazhdojé testimin, i cili do t&
konsiderohet se éshté béré né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e
certifikuara si duhet t& rezultateve té testit te Autoriteti kontraktues, nése nuk ka gené prezent gjaté testit, do t'i
pranojé rezultatet e testit.

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do té béhen né Euro. Metoda dhe kushtet e pagesés ge duhet t'i behet Furnizues sipas késaj
Kontrate do te specifikohen ne KVK.

20.2 Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do té béhen né llogariné bankare té
dhéné né Pjesén V, Identifikimi Financiar, i késaj kontrate qé e plotéson Furnizuesi. | nj&jti formular, qé i
bashkéngjitet kérkesés pér pagesé, duhet té pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e
pranueshme pér pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilén
debitohet llogaria e institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé
shumé nga kérkesat thelbésore.

20.4 Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund
té plotésohet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore
ose sepse ka déshmi qé shpenzimi mund té mos jeté legjitim. Né rastin e fundit mund té béhet njé inspektim i
menjéhershém pér qéllim té kontrollimeve tjera. Furnizues do té japé sqarime, modifikime apo informata té tjera
brenda 15 ditésh pas kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa
pér pagesé e pérgatitur né ményrén e duhur.

20.5 Pasiqgé té keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet q&, brenda dy muajsh pas
pagesés sé vonuar, té kérkojé interesin pér pagesé té vonuar me normé té re-zbritje qé zbatohet nga institucioni
léshues i Kosovés né ditén e paré té muaijit né té cilin ka skaduar afati i fundit, plus shtaté piké té pérqindjes.
Interesi pér pagesé t€ vonuar do té zbatohet pér kohén gé kalon ndérmjet datés sé afatit té fundit t& pagesés (nuk
pérfshihet) dhe datés né té cilén debitohet llogaria e Autoritetit kontraktues (pérfshihet).

Titulli: Furnizimi me Swicha.ll.Nr.prokurimit VIE57-24-10394-1-3-6; Nr.brendshme VI6E57-24-021-136

Page 8 of 14



206 Té gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés s& dhéné né Nenin 20.3 do ti japin té drejté
Furnizuesit qé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh per
Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet e kontratés. Fumizimet do t& jené né pérgjegjési
té Furnizuesit deri né pranimin e tyre té pérkohshém.

21.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo keqgésimin e gjendjes
sé tyre gjaté transportit deri né destinacionin e tyre, si¢ &shté dhéné né kontraté. Paketimi duhet té jetéi
mjaftueshém pér té pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe
réniet gjaté tranzitit dhe mbajtjen né ambient té hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése
éshte e mundur, largésisé s¢ destinacionit pérfundimtar té furnizimeve, dhe mundésisé s& mungesés sé pajisjeve
pér bartje té réndé né té gjitha pikat gjate transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat e dhéna
né ményreé té hapur né KVK, dhe i nénshtrohen ndryshimeve qé mund té urdhérohen mé voné nga autoriteti
kontraktues.

21.4 Asnjé furnizim nuk do té transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar
urdhrin e dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té té
gjitha fumizimeve dhe pajisjeve té furnizuesit, Qé jané té nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet té konsiderohet se &shté béré atéhers kur ka déshmi me shkrim q& &shté né dispozicion pér té
dy palét se dorézimi i furnizimeve éshté bére né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do t& pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime té
Furnizuesit. Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin
final té malirave.

22 2 Autoriteti kontraktues, gjaté progresit té dorézimit té furnizimeve dhe para se t& merren furnizimet, duhet té
keté fuginé qé té urdhérojé ose té vendosé:

a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh sig éshté specifikuar né urdheér, té té gjitha
furnizimeve té cilat, sipas mendimit t& autoritetit kontraktues, nuk jané né pajtim me kontratén:

b)  zévendésimin e tyre me furnizime té mira dhe t& pérshtatshme;

c) hegjen dhe ri-instalimin e miré t& pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat e
pjesshme té tyre, ose ndonjé instalim gé lidhet me materialet, mjeshtériné ose dizajnin pér t& cilin &shté
pérgjegjés furnizuesi, e qé& sipas mendimit té autoritetit kontraktues nuk &shté né pajtim me kontratén:

d) Q€ puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né
pajtim me kontratén, ose gé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi, sa mé shpejt qé &shté e mundur dhe me shpenzime t& veta, duhet t'i evitojé defektet e
specifikuara. Nése Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté t& drejté t&
punésojé persona tjeré pér t'i zbatuar urdhrat dhe t& gjitha shpenzimet qé jané pasojé e késaj, apo gé do té shfagen
pér shkak té késaj, Autoriteti kontraktues do t'i zbresé nga paraté gé do té paguhen ose té cilat do té béhen obligim
pér t'iu paguar Furnizuesit.

Neni 23 Pranimi i pérkohshém

23.1 Fumnizimet do t& merren pérsipér nga Autoriteti kontraktues kur té jené dorézuar né pajtim me kontratén, ti
kené kaluar né ményré té kénagshme testet e kérkuara, dhe té jené autorizuar, si dhe té jeté léshuar njé certifikate
e pranimit té pérkohshém ose nése konsiderohet se éshté léshuar.

23.2 Furnizuesi mund té béjé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté t& pranimit té
pérkohshém atéheré kur furnizimet té jené té gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30
ditésh nga pranimi i aplikacionit t& furnizuesit do té& veprojé sipas njérés nga kéto mé poshté:

Neni 24  Obligimet pér garanci

241 Furnizuesi do t& garantojé qé furnizimet té jené te reja, té papérdorura, t& modeleve té fundit dhe té
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pérfshijé té gjitha pérmirésimet e kohéve té fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né
kontraté. Furnizuesi do té garantojé q& asnjé nga furnizimet té mos kené defekt qé shkaktohet nga dizajni,
materialet apo mjeshtéria. Kjo garanci do t& mbetet e viefshme né até ményré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té fumizimeve té
cilat mund té paragiten, apo té ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi | materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo té miré nga
Furnizuesi; ose

b) rezultojné nga veprimet ose mosveprimet & Furnizuesit gjaté periudhés sé garancisé; ose
c) shfagen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emer té tij.

24 3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt gé kjo té mund té
praktikohet. Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do té filloj¢ pérsérn nga data né té
cilén dshté béré ndérrimi ose riparimi sipas vierésimit té autoritetit kontraktues. periudha e garancisé do té
vazhdohet vetém pér até pjesé té furnizimeve qé éshté ndikuar nga ndérrimi apo riparimi.

24 4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta
lajmérojé k Furnizuesin. Nése Eurnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda
afatit kohor té paraparé né njoftim, autoriteti kontraktues mund té:

a) té korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me
shpenzimet e Furnizuesit, né té cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga parate
qé duhet té paguhen ose garancité qé mbahen prej Fumizuesit ose nga té dy,
b) né rast se nuk ka sasi té duhur ose asnjé garanci nuk éshté efektive kérkoni qé t& mermi shumén e duhur
nga Furnizuesi; ose
c) té ndérpresé kontratén.
24 .5 Obligimet e mirémbaijtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés
s& garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit t&
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do té jepen né pajtim me t& dhénat e parapara né KVK.
Furnizuesi do t& marré pérsipér té realizojé ose t€ organizojé realizimin e mirémbaijtjes dhe té riparimit té
furnizimeve dhe té sigurojé shpejt pjesét rezervé. KVK mund té saktésojné qé Furnizuesi té sigurojé ndonjé ose té
gjitha materialet € méposhtme, njoftimet dhe dokumentet qé kané té béjné me pjesét rezervé gé i prodhon apo i
distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund t& vendosé t'i blejé nga Furnizuesi, duke kuptuar qé ky
vendim nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast té ndérprerjes sé prodhimit té pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues
pér t'i mundésuar qé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pageseé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té
periudhés sé fundit, dhe atéheré kur té jend zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do t'i léshojé
Furnizuesit njé certifikaté té pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén
Furnizuesi i ka plotésuar obligimet e tij sipas kontratés dhe né ményré té tillé qé autoriteti kontraktues té jetéi
kénaqur. Certifikata finale e pranimit do té léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i
periudhés sé garancisé ose menjéheré pasi riparimet eventuale qé jané kérkuar sipas Nenit 24 té jené pérfunduar
né ményré té tillé qé té jeté i kénaqur autoriteti kontraktues.

26.2 Kontrata nuk do té konsiderohet se éshté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare
e pranimit ose derisa té konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do té mbeten té
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit té certifikatés pérfundimtare té pranimit
dhe té cilat kané mbetur té parealizuara né kohén kur |éshohet certifikata pérfundimtare e pranimit. Natyra dhe

masa e obligimeve té tilla do té pércaktohen duke iu referuar dispozitave té kontratés.
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Neni 27 Shkelja e kontratés
27.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés,
27.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet gé rezultojné nga zbatimi i masave té parapara né kété nen do té
zbatohen duke u zbritur nga shumat qé duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet qé, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né
ndonjérin nga rastet e méposhtme:

a) kur Furnizuesi n& ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;

b) Furnizuesi déshton né pérmbushjen brenda njé afati té arsyeshém té paralajmérimit té dhéné nga autoriteti
kontraktues qé kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné& né& ményré serioze né realizimin e duhur dhe me kohé té punéve;

c) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative t&€ dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

¢) Fumizuesi falimenton ose éshté duke u mbyliur; punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
Géshtje, ose éshté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;

f) Furnizuesi éshté dénuar pér njé shkelje qé ka t& béjé me sjelljen profesionale, pérmes njé gjykimi qé ka
fuqiné e res judicata,

g) Fumizuesi &shté shpallur fajtor pér sjellje té réndé té keqe jo profesionale té déshmuar me cfarédo mjeti té
cilin mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi i éshté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal qé i démton interesat financiare t&€ Komuniteteve;

i) Furnizuesi , pas njé procedure tjetér té prokurimit ose procedure té dhénies sé njé granti té financuar nga
buxheti i komunitetit, &shté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té obligimeve té
veta kontraktuese,

J) té gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore qé i pengon realizimit té& kontratés;

1) Furnizuesi nuk arrin té japé garanciné ose sigurimin e kérkuar, ose nése personi gé e jep garanciné apo
sigurimin mé té hershém té kérkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé zotimet e tij.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén
nése Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat gé duhet té paguhen né ndonjé certifikaté té l&shuar nga personi i
autorizuar pas skadimit té afatit té fundit.

- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve t& pérséritura; ose
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- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, pér arsye qé nuk jané
specifikuar né kontraté ose gé& nuk mund t'i atribuohen Furnizuesit.

29.2 Ndérprerja do té béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit
kontraktues dhe Furnizuesit.

29.3 Né rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé
Furnizuesin pér humbje ose dém gé mund t'i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve té saj sipas kontratés nése
realizimi i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé¢ forcé madhore qé shkaktohet pas
datés kur kontrata hyn né fuqi.

30.2 Pér géllime té kétij Neni, termi “forcé madhore” do t& thoté veprimet e zotit, goditjet, mbylljet e objektit ose
¢rregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin té deklaruara ose jo, bllokadat, rebelimet,
rastet e dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile,
eksplodimet dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar qé éshté pértej kontrollit t& paléve dhe nuk mund
té pérballohet as me kujdesin e duhur.

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Fumizuesi nuk do té jeté i detyruar té heqé doré nga
garancia e realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até masé sa,
vonesa e tij e realizimit ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat i njé
ngjarjeje té forcés madhore. Gjithashtu, pa marré parasysh dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues
nuk do té jeté i detyruar té paguajé interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga
Fumnizuesi pér shkelje t& kontratés, nése dhe deri né até masé sa vonesa e Autoritetit kontraktues ose lloj tjetér i
déshtimit pér té kryer obligimet e tij &shté rezultat i forcés madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né
realizimin e obligimeve t& saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén,
kohézgjatjen e mundshme dhe efektin qé kané gjasa ta kené rrethanat. P&rveg nése udh&zohet ndryshe nga
autoriteti kontraktues me shkrim,

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave té autoritetit kontraktues ose gjaté
pérdorimit t& mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet t'i béjné té gjitha pérpjeke pér té zgjidhur né ményré migésore té gjitha mosmarréveshjet qé mund
té ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim
pér géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se éshté e mundshme. Nése
cilado palé e sheh t& dobishme, palét do té takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do t& i
peérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritien e
késaj zgjidhjeje do té jeté 30 dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton
ose nése pala déshton té pérgjigjet me kohé ndaj kérkesave pér zgjidhje, té dyja palét do té jené té lira t& vazhdojné
né fazén e ardhshme té procedurés sé zgjidhjes s& mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore té mosmarréveshjes déshton, palét mund té merren vesh té pérpigen té
pajtohen pérmes institucionit t& specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit
té procedurés sé& pajtimit, secila palé do té keté té drejté té vazhdojé né fazén e ardhshme té procedurés sé
zgjidhjes sé& mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

32.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata
apo arbitrimi.
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PJESA lll_E KONTRATES KUSHTET E VEGANTA
KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré gé ka njé konflikt, dispozitat kétu do té

mbizotérojné mbi ato té KPK.

Kushtet e Pérgjithshme | Amandamentimet/Modifikimi i Nenit pérkatés né KPK
té Kontratés
Pé&rshkrimi i| Nr.
nenit Nenit
Ligji 21 Ligjet e Kosovés qé jané né fugi do té zbatohen pér té gjitha géshtjet
gé nuk mbulohen nga dispozitat e kontratés. Gjykatés themelore né
FBRmS Prishtine-Departamenti pér Géshtje ekonomik
dhe;gihe rishtiné-Departamenti pér Céshtje ekonomike
2.2 Gjuha e pérdorur do té jeté gjuha Shqgipe
2.4
25 Porosia t& béhet 5 dité mé herét, ndérsa liferimi i mallrave té kryhet
brenda 5 dité meé se largu nga porosia
Cilésia e 18.2 Malli duhet té jeté i cilésisé sé garantuar. Duke ju pérgjigj standardeve
furnizimeve dhe performancé kualitetit te kérkuar dhe i testuar,. Sipas FDT ne
Dosjen e Tenderit
Sigurimi i ekzekutimit eshte ...
Inspektimi dhe 192 Menaxher i kontratés Sabedin llazi
testimi
Pagesa 20.1 Pagesat pér furnizimin e kryer do té béhen sipas faturave te
furnizimit dhe urdhér blerjeve
Dorézimi 213 Zyra e pranimit,
31.2 Palet do te bejne te gjitha perpjekjet pér te zgjdhur ne menyre
Zgjidhja migsore te gjitha mosmarveshjet ge mund te ndodhin ne mes tyre
migésore e sapo te shfaget ndonje mosmarveshje , palet do te lajmrojne njera-
mosmarrévesh tjetren me shkrim per poziten e tyre ne mosmarveshje dhe per ndonje
Jjes zgjdhje qe ata konsiderojne se eshte e mundhme
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Zgjidhja e
mosmarrévesh
Jjes me
procedure
gjygésore

321

a) Cdo mosmarréveshje ndérmjet paléve t& cilat mund té lindin gjate
ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur té zgjidhet
ndryshe ndérmjet paléve do té dorézohet Gjykatés themelore né
Prishtiné-Departamenti pér Céshtje ekonomike né pajtim me ligjin né
Kosoveé. ose

b) kurdo ge palét pajtohen, ¢do mosmarréveshje ndérmjet paléve té cilat mund
organin pér zgjedhjen e mosmarréveshjes] né pajtim me [specifiko rregullat
e arbitrazhit (rregullat e Dhomeés Ndérkombétare té Tregtisé, Komisioni
i Kombeve té Bashkuara mbi Ligjin e Tregtisé Ndérkombétare, apo
procedura té tiera té arbitrazhit té njohura ndérkombétarisht)]. Gjykatés
themelore né Prishtiné-Departamenti pér Céshtje ekonomike
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REPUBLIKA E KOSOVES - REPUBLIKA KOSOVA
KOMUNA VITISE

Kryetari i Komunés, né bazé té nenit 13 té Ligjit Nr.03/L-40 pér Vetégeverisje Lokale (Gazeta Zyrtare e Republikés
sé Kosovés Nr.28/2008), si dhe né pajtim nenin 81 t& Ligjit Nr.04/L-042 pér Prokurim Publik né Republikén e
Kosovés, Rregullave pér Prokurimin Publik / Nr.001/2022, n& bashképunim me dhe propozim té Pérgjegjésit té
Njésisé Kérkuese dhe Drejtorit t& Drejtorisé pér Prokurim Publik, merr-

VENDIM
Pér

Emérimin e Menaxherit t& Kontratés

Sabedin llazi caktohrt Menaxhere e Kontratés-Titulli: Furnizimi me Swicha.ll Nr.Pro.
657-24-10394-1-3-6,numri i brendeshem V/657-24-021-136

1. Mbikégyrés i drejtpérdrejté i Menaxherit t& Kontratés-Skenderbe Hebibi dhe Menaxheri i kontratés dhe
obligohen qé té& bejné administrimin dhe menaxhimin e implementimit t& kontratés né pajtim me Neni 70 t&
Rregullave pér Prokurimin Publik Nr.001/2022, si dhe Manualet pér Pérdorim té& Modulit pér Menaxhimin té
Kontratés.

Pérgjegjésité dhe funksionet e Menaxherit té Kontratés, jané qé té ;

a)

b)
c)

d)

9)

Né pajtim me nenin 70.10 t& Rregullave pér Prokurimin Publik, pas pranimit té Njoftimit pé&r emérim si
menaxher i kontratés, menaxheri i Kontratés duhet té kyget né Sistemin e Prokurimit Elektronik dhe duhet
té filloi me fazat e menaxhimit t&¢ Kontratés népérmjet funksioneve pér menaxhim té kontratés. Si fazé e
paré Menaxheri i kontratés brenda afatit duhet té krijoj Planin pér Menaxhim t& kontratés duke pérdorur
funksionin "Fillimi / mobilizimi i kontrates;

Menaxhojé obligimet dhe detyrat e Autoritetit Kontraktues té specifikuara né Kontrate;

Sigurojé qé Operatori Ekonomik pérmbushé té gjitha obligimet e perfomances apo dérgesés né pérputhje
me termat dhe kushtet e kontratés:

Sigurojé qé Operatori Ekonomik dorézon téré dokumentacionin e kérkuar né peérputhje me termat dhe
kushtet e kontratés;

Sigurojé qé Komuna i pérmbushé gjitha pagesat dhe obligimet tjera né pérputhje me termat dhe kushtet e
kontratés;

Sigurojé se ka kontroll adekuate té kostove, cilésisé dhe kohés:

Sigurojé qé té gjitha obligimet jané kompletuar para mbylljes sé& dosjes sé Kontratés;



Kopje:

Sigurojé q& t& giitha regjistrat e menaxhimit té kontratés te mbahen dhe arkivohen ne modulin pér
menaxhim té kontratés né sistem té prokurimit elektronik:

Béj vlerésimin e performances se operatorit ekonomik né sistem té prokurimit elektronik pas pérfundimit te
kontratés

Nxjerré variacione apo urdhra pér ndryshim nése kérkohet, né pérputhje me termat dhe kushtet e kontratés
dhe legjislacionin Per natyrén e aktivitetit :

Sigurojé detaje t& plota t& njé ndryshimi t& kérkuar té kontratés Departamentit t& Prokurimit dhe ta merr
miratimin;

Té menaxhojé dorézimin e procedurave té pranimit:

Jep detaje té plota PEr ndonjé ndérprerje ta Propozuar té kontratés Departamentit ta Prokurimit;

Dorézoj raporte mbi progresin ose kompletimin e njé kontraté, si¢ kérkohet nga Departamenti i Prokurimit
ose nga Zyrtari Kryesor administrativ.

Menaxheri i Kontratés;
Drejtorisé s& Prokurimit:
Drejtorit t& Njésisé Kérkuese




Republika e Kosoves

Komuna e Vitisé

Paramasa e furnizimit me Switcha 2024

Nr

Pérshkrimi Njésia |Sasia

Switch

Cmimi  |Totali

Type: Subtype Gigabit Ethernet 48x 10/100/1000 Ethernet

POE+ Ports 4x 1G SFp uplinks
Power Over Ethernet (PoE) PoE+ PoE Budget 195w
Performance Stacking bandwidth; 28 Gbps
Switching capacity: 56 Gbps

Forwarding rate: 41.67 Mpps DRAM 512MB Flash 256MB
Capacity Virtual networks: 1

Unicast MAC addresses: 16000

IPv4 unicast direct routes: 542

IPV4 unicast indirect routes: 256

IPV6 unicast direct routes: 414

IPV6 unicast indirect routes: 128

IPv4 static routes: 16

IPv6 static routes: 16

IPv4 multicast routes and IGMP groups: 1024

IPv6 multicast groups: 1024

IPv4/MAC security ACEs: 600

IPV6 security ACEs: 600

Maximum active VLANs: 256

VLAN IDs avallable: 4094

1 |Maximum STP Instances: 64 Copé 2

Maximum SPAN sessions: 4

MTU-L3 packet: 9198 bytes

Jumbo Ethernet frame: 10,240 bytes

Standards: EEE 802.1D STP,IEEE 802.1p CoS Prioritization,|EEE
802.1Q VLAN, IEEE 802.1s,lEEE,802.1w,IEEE 802.1X,IEEE 802.1ab
LLDP,Bluetooth v4.0,IEEE 802.3ad,IEEE,802.3af and IEEE
802.3at,EEE 802.3ah (100BASE-X single/multimode fiber
only),IEEE 802.3x full duplex on 10BASE-T, 100BASE-TX, and
1000BASE-T ports

IEEE 802.3 10BASE-T,|EEE 802.3u 100BASE-TX,|EEE 802.3ab
IOOOBASE-T,IEEE,802.32 1000BASE-X,RMON [ and Il
standards, SNMP v1, v2¢, and v3

IEEE 802.3az,IEEE 802.3ae 10 Gigabit Ethernet, IEEE 802.1ax

575.00

1,150.00




Chasis dimensions : 17.48 x 11.76 x 1.73 , weight 3.53
Garancioni: 3 vite garancion nga Prodhuesi

Autorizimi: MAF nga Prodhuesi

Autorizimi duhet té sigurohet direkt nga prodhuesi, Emri i
tenderit dhe numri i referencés duhet té pérfshihen né
autorizim, o6

Power: AC 120/230 V (50 - 60 Hz), Power Redundancy Optional

# SFP Connector
SFP module, BiDi( single fiber) 1.25Gbp/s, Tx1310/Rx1550nm, ;
2 20km, SM LC Connector Interface, cisco compatibile, cops 2 T "
SFP module, BiDi( single fiber) 1.25Gbp/s, Tx1550/Rx1310nm, ,
=5 20km, SM LC Connector Interface, cisco compatibile. o 3 i 153
SFP module, BIDi( single fiber) 1.25Gbp/s, Tx1310/Rx1550nm, ,_
s 10km, SM LC Connector Interface, cisco compatibile, O ? o i
i i 2 T; 4
6 SFP module, BiDi( single fiber) 1.25Gbp/s, x1550/Rx1310nm Copé . 130 -

10km, SM LC Connector Interface, cisco compatibile.

IDENTIFIKIM | OPERATORIT EKONOMIK (OE)

EMRI | OF; ALY Group SH.P.K.
EMRI DHE MBIEMRI | PERFAQESUESIT TE OF: Kastriot Gé&rguri
NENSHKRIMI:

DATA:; 14/10/2024

VULA:




